
 

APPENDIX-I  
Quer ies related to Commercial Terms and Conditions TN-1 &  2. 

 
 

S.No. Volume/Book No./ Clause 
No: Clause No 

 Bidder’s Request /Query/ Clarification Amendment/ 
Clarification/ 
Modification. 

Volume-I,Part-I, ITB, Bid 
security(Earnest Money) 
13.2(ii) 

We request you to accept the 100% EMD amount in the form of bank guarantee alongwith the other options 
specified in the Bid documents. 

1. 

Sr. No.: 13.2/ Vol-I/ Part-
I/ ITB[R0] Page No.16 

As per the practices followed by Central utilities and state utilities in India the EMD is made through a Bank 
Guarantee (BG). In the present case the Bidder has been asked to provide Cash EMD in addition to BG. Since the 
EMD in the form of Cash/DD effects the working capital we would request you to accept 100% of EMD through 
Bank Guarantee. The bank guarantees will be submitted from a scheduled bank only.  

 Please Refer ANNEX-A 
S. No.8. 
 

Since the quantum of work in the said project is of high value and some items needs to be supplied off-shore, 
therefore allowing easy cash-flow we request you to kindly change the payment terms for supply portion from 
60% of the ex-works value of the material ( if the contractor opts for 10% advance) on receipt of material at site 
to 80% of  ex-works value of the material ( if the contractor opts for 10% advance) & the remaining 10% of the 
ex-works value shall be released on submission of taking over certificate and other required documents as 
specified in the bid documents to RRVPNL. 
In order to maintain the cash flow by the contractor we request NIGAM not to delay the Payment beyond 30 days 
with a grace period of 15 days. The Contractor will be entitled to claim the interest & claim the compensation & 
extension on time if the payment is delayed beyond 30 days with a grace period of 15 days. The annual Interest at 
Bank PLR + 5% shall be charged by the contractor for the delay period subject to maximum delay of 2 Months. 
Contractor shall be allowed to suspend the work if the payment is delayed beyond Grace period plus 2 months. 
The work shall be resumed after the payment with interest is paid in full to the entire satisfaction of the 
contractor. 
All payments against supplies shall be released to the contractor through irrevocable Letter Of Credit (LOI). 
70% shall be made to the contractor against receipt of material at site. 
We request you to provide  10% interest free initial advance against fulfilling IBA (Interest bearing advance) 
conditions, instead of two separate advances. 
Further, we request you to provide interest free advance for Erection and Civil works, also. 
(A)(i) We request you to please make 10% of the contract price as interest free initial advance in order to 
mobilize the resources for this project,   
We request to amend payment clause as per PGCIL payment terms. 
Final 10% (ten percent) payment of ex-works price to be paid against taking over certificate. If the 
commissioning is delayed due to NIGAM’ default this payment shall be released within 30 days from the 
schedule date of commissioning. The taking over certificate shall be issued by NIGAM within 10 days from the 
scheduled date of commissioning if the commissioning is delayed due to NIGAM’s default. All liabilities of the 
contractor shall be discharged except for warranty which becomes due subsequent to commissioning. 
Interest bearing should be deleted. 

2 
 

Volume-I, Part-III,GCC, 
Terms of payment. 9.7.3. 

Final 10% (ten percent) payment of ex-works price to be paid against taking over certificate. If the 
commissioning is delayed due to NIGAM’ default this payment shall be released within 30 days from the 
schedule date of commissioning. The taking over certificate shall be issued by NIGAM within 10 days from the 
scheduled date of commissioning if the commissioning is delayed due to NIGAM’s default. All liabilities of the 
contractor shall be discharged except for warranty which becomes due subsequent to commissioning. 

Please Refer ANNEX-A 
S. No.1. 
 

3 Sr. No. 24.0/Vol-I/P-III, 
GCC[R0] Page No.18 

The advance payment of 20% should be considered by Nigam. Please adhere to the 
specification requirement. 

4. Advance Bank Gurantee 
adjustment: 

(i) c –  As per the present practice the entire advance amount is recovered from every the running bill so we 
request you to return the ABG once the entire advance amount is recovered from the Bill. Therefore we kindly 
request you to amend this Clause accordingly. We also request you to please reconcile the account for recovery 
of advance in every three months and allow us to reduce the Bank guarantee value.   

Please Refer ANNEX-A 
S. No.2. 
 

5. GCC Clause no. 9.7.3 (F). 
page no. 25 vol. 1 of 4. 

100% taxes and duties including OCTROL/entry tax etc. to be paid with progressive payment of 70% . We also 
request that the price variation amount to be paid alongwith the 70% payment as the same is excisable. We shall 
be submitting the proforma invoice 1 (one) month prior to dispatch & Nigam is requested to approve the same 
before dispatch. This is required as PV amount is excisable. 

The content of the clause 
is clear in itself.  

6. Limitation of Liability 
GCC - Clause No. 35 
Modification Page No. 51 
Sr. No. 35.0/Vol-I/P-III, 

1)  It is requested to Delete the existing clause of Limitation of liability and replace with - : A) Notwithstanding 
anything contained in this Agreement and/or any of its parts, portions, allied contracts and agreements it is agreed 
between the parties hereto that the aggregate cumulative liability of the contractor under this Agreement, at any 

Please Refer ANNEX-A 
S. No.3. 
 



 

and all times, for on any and all indemnities, liabilities, claims, risk purchase, direct damages, etc., shall at any 
time not in aggregate exceed 100 % of the total value of the payment / price actually received by the Contractor. 
In no event shall the contractor be liable to indemnify the Owner for loss of contracts, loss of business, loss of 
data (including but not limited to any and all costs for retrieving and restoring lost data), loss of interest, for lost 
profits or business interruption or any indirect or consequential damages, irrespective of the cause of action or the 
legal theory upon which such claim is based and even if such obligations of the contractor appear at any place in 
this Agreement and/or any of its parts, portions, allied contracts and agreements.”  

B) Liabilities arising from Indemnity claims, Defect Liability, Latent defect liabilities, Liquidated Damages, 
Intellectual Property Infringement, Third party liabilities, Liabilities arising from damages to customer’s 
property, shall form part of the maximum liability to the Contractor as above, which does not exceed 100% of the 
Contract Value.  

C) Liabilities arising from the performance of Employees of the Contractor and their sub-contractors form part of 
the maximum liability to the Contractor in the Project, which does not exceed 100% of the Contract Value.  

D) Supplier’s liability for loss of or damage to Customer’s property shall be limited to the extent of Supplier’s 
negligence and only then to the lesser of: (i) the Contract Price, (ii) Customer’s property all risk insurance 
deductible, or (iii) Rupees two hundred and fifty thousand only (Rs. 250,000/-) per occurrence with an aggregate 
limit of two (2) occurrences per calendar year. For the avoidance of doubt, the same shall apply to damage or loss 
caused to the Works by defects or remedial work carried out by Supplier after as the case may be delivery to or 
provisional acceptance of the Works by Customer. 

2) In case the Contractor fails to do so, the owner may on giving the Contractor seven (7) days notice in writing 
of his intentions to do so, proceed to remove the portion of the Works so complained of and at the cost of the 
Contractor perform all such work or furnish all such equipment/ material provided that nothing in this clause 
shall be deemed to deprive the Owner of or affect any rights under the Contract which the Owner may otherwise 
have in respect of such defects and deficiencies. 

GCC[R0] Page No.51 

We request you to add following clause :                                                                                         Limitation of 
Liability & Consequential Damages :Except in cases of gross negligence or willful misconduct,(a) the Contractor 
and the Employer shall not be liable to the other party for any indirect or consequential loss or damage, loss of 
use, loss of production, or loss of profits or interest costs, provided that this exclusion shall not apply to any 
obligation of the Contractor to pay liquidated damages to the Employer and 

(b) the aggregate liability of the Contractor to the Employer, whether under the Contract, in tort or otherwise, 
shall not exceed the total Contract Price, provided that this limitation shall not apply to the cost of repairing or 
replacing defective equipment, or to any obligation of the Contractor to indemnify the Employer with respect to 
patent infringement. 

Please insert Arbitration clause and method to be followed for Arbitration. The detailed procedure along with the 
name of the Arbitrators from NIGAM side shall also furnished.The place of Arbitration shall be New Delhi and 
should be conducted as per Indian law. 
We request to include the following in the clause. 

Notwithstanding anything to the contrary in the contract documents, bidder shall not in any circumstances under 
any legal theory, whether based on contract, warranty, tort (including negligence), strict liability, indemnity, 
professional liability or otherwise, be liable to indemnify the loss of use, loss of production, loss of profits, loss of 
contracts, loss of data, cost of capital, replacement power, claims of customer’s customers, or any other financial 
or economic loss or any special, incidental , punitive, indirect or consequential loss or damage whatsoever 
whether suffered by Purchaser or by any third party and in no case the aggregate liability under the contract shall 
exceed the price of the contract. 
It is requested to Amend the clause as follows:-that all disputes, differences, questions whatsoever so arising 
between the employer and contractor shall be settled by arbitration proceedings. We recommend that the 
arbitration shall be conducted by three arbitrators, one each to be nominated by the contractor and the employer 
and the third to be nominated by the two already nominated. Such third arbitrator shall be the presiding arbitrator. 
The arbitration shall be conducted in accordance with the provisions of the Arbitration and Conciliation Act 1996 
or any statutory modification thereof.The seat of arbitration shall be a neutral venue other than the employer’s or 
contractor’s domain.Furthermore, the parties shall take recourse to a court only for the purposes of compelling 
compliance with the arbitration provisions and for enforcement of any arbitration award made in accordance with 
the said provisions. We also recommend a neutral venue for court jurisdiction other than employer’s or 
contractor’s domain. 

7. Clause 47, GCC, Page 63 

We request you to modify clause no. 47.2 as below : 
"The resolution for any dispute between the Employer and the contractor should be goverened in accordance with 
Indian Arbitration & Conciliation Act, 1996 or its any modifications thereof." 

Please adhere to the 
specification requirement. 



 

We request you to add following to the present clause : 

Arbitration : .1. All disputes or differences in respect of which the decision, if any, of the Project Manager and/or 
the Head of the Implementing Authority has not become final or binding as aforesaid shall be settled by 
arbitration in the manner provided herein below: 

2. The arbitration shall be conducted by three arbitrators, one each to be nominated by the Contractor and the 
Employer and the third to be appointed by both the arbitrators in accordance with the Indian Arbitration Act. If 
either of the parties fails to appoint its arbitrator within sixty (60) days after receipt of a notice from the other 
party invoking the Arbitration clause, the arbitrator appointed by the party invoking the arbitration clause shall 
become the sole arbitrator to conduct the arbitration. 

3. The language of the arbitration proceedings and that of the documents and communications between the parties 
shall be English. The arbitration shall be conducted in accordance with the provisions of the Indian Arbitration 
and Conciliation Act, 1996 or any statutory modification thereof.  The venue of arbitration shall be New Delhi.  

4. The decision of the majority of the arbitrators shall be final and binding upon the parties. In the event of any of 
the aforesaid arbitrators dying, neglecting, resigning or being unable to act for any reason, it will be lawful for the 
party concerned to nominate another arbitrator in place of the outgoing arbitrator. 
5. During settlement of disputes and arbitration proceedings, both parties shall be obliged to carry out their 
respective obligations under the Contract. 

8. Sr.No.37.2  /Vol-I/P-III, 
GCC(RO) Page No.51.  

Any cost implication on account of such delay shall be subject to mutual discussions. Please adhere to the 
specification requirement. 

9. Time is of Essence GCC - 
Clause No. 6 
Modification:  Page No. 
18 
 

It is proposed to Delete wherever it apprears in tender documents and same to be amended as that the "Contractor 
to endeavour for  Adherence to Time Schedule."  

Please adhere to the 
specification requirement. 

10. Defence of Suits GCC - 
Clause No. 34 
Modification : Page No. 
51 

It is proposed the same to be replaced by : If any action in Court is brought against the Owner or an officer or 
agent of the Owner, for the failure, omission or neglect on the part of the Contractor (as would be directly 
attributable to the Contractor) to perform any acts, matters, covenants or things under the Contract, or for damage 
injury caused by the alleged omission or negligence on the part of the Contractor , his agents, representatives or 
his Sub-contractors (as would be directly attributable to the Contractor), or in connection with any claim based on 
lawful demands of Sub-contractors, workmen, suppliers or employees, the Contractor shall in all such cases 
indemnify and keep the Owner, and his representative, harmless from all losses, damages, expenses or decrees 
arising of such action. 

The content of the clause 
is clear and therefore no 
change in the existing 
clause of the bid 
document is required. 

11. Vol-1 Part-IV, SCC 
Clause - 48  -Page No:11 
 

We request NIGAM to mention the residential rates that Nigam will charge. 
 

 The clarification is issued 
on Rental of Residential 
Accommodation: 
The following rent be 
considered for the various 
type of Quarters:  
Type R3: Rs. 7000 per 
month  
Type R4: Rs. 4500 per 
month 
Type R5: Rs. 2000 per 
month 
However, it should be 
noted that the allotment of 
Quarters in the substation 
shall be on sole discretion 
of Nigam. In case of 
allotment to contractors 
Engineers/ Staff they shall 
be abide by terms and 
conditions of Nigam on 
Quarter allotments/ 
Usage" 

 
We request NIGAM to reduce the value of performance guarantee to 5%, as we will be furnishing an additional 
Security BG for 2 % of the Contract Value. In case the additional security BG is not called for, we can furnish 
10% Contract performance BG. 

12. 
 

Sr. No.: 32.1/ Vol-I/ Part-
I/ ITB[R0] Page No.28 
Sr. No.: 33/ Vol-I/ Part-I/ 
ITB[R0] Page No.29 
Sr. No.: 9.7.1/ Vol-I/ P-
III, GCC[R0] Page No.21 

Kindly note that the owner has already asked us to submit the Performance Guarantee for contract, the additional 
security BG is not envisaged. Hence request to delete the requirement of additional security BG. In case security 
BG is insisted by NIGAM, the performance BG for 10% of the contract value will be furnished after 

Please adhere to the 
specification requirement. 



 

commissioning and against disposal of Security BG.  

We request to remove the requirement of security deposit B.G. 
(i)(d) – We request not to insist on security BG in addition to 10% of Contract performance BG. Please clarify as 
to why this security BG is required. 
However RRVPNL insist on this 2% BG we as contractor  can submit this BG with valid upto the commissioning 
of the substation & 10% CPG will be submitted to RRVPNL after returning this BG. 
Or Else please allow us to submit 5% of CPG plus 2% security BG. 
As per the practices followed by other Electricity Board and central utilities in India, this security BG is not 
called for. 

13.  While going through Clause No. 11.4 (e) of ITB , it is noted that bidder has to include Sales Tax/ VAT on works 
contract for supplies and services to be performed , as applicable in their quoted bid price. M/s RRVPNL shall 
deduct WCT VAT on supply portion while releasing the payment. 
M/s Techno Electric & Engg. Co. Ltd, is registered dealer for the purpose of Central Sales Tax and State Sales 
Tax vide registration No. 08702113167 (TIN VAT No. 08702113167 dated 22.05.2008, CST No. 08702113167 
dated 17.06.2008) in the state if Rajasthan and is entitles to raise VAT invoices/ bills for all items of supply 
including bought out finished items being sold to Nigam, under the contract. M/s Techno Electric & Engg. Co. 
Ltd, shall pay applicable VAT to sales Tax Authority of Rajashtan to discharge its tax liability under the contract. 
Since M/s Techno Electric & Engg. Co. Ltd. Is discharging its tax liability by way of applicable VAT, hence no 
deduction on account of WCT VAT on supply portion 
is legally admissible under the RVAT Act. Accordingly, M/s RRVPNL should not deduct WCT VAT from our 
supply bills while releasing the payment. Keeping in view of above, we request to kindly delete/amend the 
aforesaid clause for supply portion only. 

Please Refer ANNEX-A 
S. No.5. 
 
 
 
 

14. Part-III, General Terms & 
conditions of contract & 
Part-IV, Special 
Conditions of contract: 
10.1, 10.3 of GCC & 6, 
GCC 10 of SCC 

We presume that apart from performance & security bank guarantees, contractor has to submit this composite 
Bank guarantee. Please confirm. And, we have not found any format for this composite Bank Guarantee , hence 
we request you to furnish the same. 

The composite bank 
guarantee (CBG) is 
towards additional defect 
liability and maintenance 
requirement which is 
apart from the SBG and 
PBG under the contract.  
The performa for the 
CBG is appended as 
Annexure XVIII(Vol.-VI) 
at ANNEX-D. 

We request you to add the following in the present clause :                                                         (i) Contractor 
should also have right to suspend the contract if : a. there is any breach of contract by the customer and/or 
b. customer fails to release stipulated payment within time. 
(ii) Suspension by the contractor should result in to: 
a. extension of actual time. 
b. reimbursement of additional costs so incurred by the Contractor. 
                                                                                                                                                         (iii) If such 
suspension exceeds 180 days, both the parties should have right to terminate the contract.                                                                                        

It is requested to delete clause no 43.1 and  add clause 43.3 which are as follows:  
“The Contractor shall have the right to suspend the contractual obligations in case of breach of contractual 
obligations from the employer’s part including but not limited to ‘non payment of the fees / compensation after 
thirty days from the due date of the invoice” .  
“ in case the suspension continues for a period above 30 days the Contractor shall be entitled to Terminate the 
Contract. Further the Contractor shall be at liberty to Terminate the contract in the event of insolvency of the 
Employer, or such beach of the contract by the Employer, or in the event the performance of the Contract is 
frustrated.”    

15 
 

GCC Clause No. 43 ,  
Suspension 

Suspension / Termination 
GCC clause no. 43 &  45, 
Modification : Page no 57 

GCC Clause No. 44 ,  
Termination. 

Sr. No. 43/Vol-I/P-III, 
GCC[R0] Page No.57   
Sr.No.43.1 //P-III, 
GCC(RO)  
Sr. No. 44/Vol-I/P-III, 
GCC[R0] Page No.58 
 
 
 

We request you to add following in the present clause :                                                   (i)Contractor should have 
right to terminate the contract when: 
a. breach is not remedied by the customer even after suspension periodand/or 
b. non payment by the customer. 
(ii)In such case, contractor should ask for: 
a. all costs so incurred by the contractor in addition to the contract price. 

Please adhere to the 
specification requirement. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

We request to include the following in the clause. 
If the Client has failed to pay any sum due under the Contract within the specified period, or failed to approve 
any invoice or supporting documents, or commits a substantial breach of the Contract,  then the Contractor may 
suspend the performance of all or any of its obligations under the Contract, or reduce the rate of progress. 
The Time for Completion shall be extended and any and all additional costs or expenses incurred by the 
Contractor as a result of such suspension or reduction shall be paid by the Client in addition to the Contract Price, 
except in the case of Suspension order or reduction by reason of the Contractor’s default or breach of the 
Contract. 

 In case of contract suspension, the time extension needs to be mutually discussed & agreed as might exceed the 
suspension time. 
Notice period of 30 days shall be given to the Contractor. 

 
 
 
 
 

16. General. 
 
 
 

We presume that we shall the valid type test reports for all equipments on award of contract/ dispatch of 
equipment. Type test conducted for similar equipment in the last 7 years would be acceptable except for those 
items those are listed in schedule-F. 

Clarified at S. no. 1 of of 
earlier clarification.  
Please adhere to the 
specification requirement. 

17. Sr.No.44  / /P-III, 
GCC(RO) Page No.58 
Termination for Owner’s 
default. 

We request for insertion of a suitable clause for termination of contract by Contractor in case of non fulfillment 
of contract obligation by the Owner & in that case Nigam shall pay to the Contractor the amount as mentioned in 
Clause 44.1.3. 

Please adhere to the 
specification requirement. 

18. Sr. No. 10.3.2/Vol-I/ P-III, 
GCC[R0] Page No.32 

Please modify that bank guarantee ……….. any scheduled bank as per RBI guidelines Please Refer ANNEX-A 
S. No.4. 
 
 

Annexure .A, 1.0-Part-A: 
1.3- Joint Venture 
Firms,1. 
 

In case, if lead partner is meeting the requirement i.e. 100% as per clause 1.2 of Financial position, is it 
mandatory to submit financial report and proof for liquid assets, of joint venture. Please confirm. 

Part-I, Instruction to 
Bidders: 33- Security 
Guarantee 

We presume that the Security Guarantee of a joint venture shall be in the name of Lead Partner of joint venture or 
in the name of the joint venture submitting the bid. Please confirm. 

Annexure-A Qualification 
requirement: 1.3-Joint 
Venture Firms, 2 

As per the tender PQ requirements, Joint Venture Bids (Maximum of two firms as partners) would be acceptable. 
We hope that in the case of order on the JV bidder, the order  would be placed on the consortium name only ( and 
not on the lead bidder name). Further, the payment would be released to the JV partners directly by M/s. 
RRVPNL against an authorization letter from the Lead Bidder that the payment for the other partner can be 
released to him directly by M/s. RRVPNL as per the “Division of Responsibility and Scope Matrix”  agreed 
between the parties and attached as part of consortium Agreement. Please confirm. 

19. 

Annexure-A Qualification 
requirement: 1.3-Joint 
Venture Firms, 2 

As per the tender PQ requirements, Joint Venture Bids (Maximum of two firms as partners) would be acceptable. 
We hope that in the case of order on the JV bidder, the order  would be placed on the consortium name only ( and 
not on the lead bidder name). Further, the payment would be released to the JV partners directly by M/s. 
RRVPNL against an authorization letter from the Lead Bidder that the payment for the other partner can be 
released to him directly by M/s. RRVPNL as per the “Division of Responsibility and Scope Matrix”  agreed 
between the parties and attached as part of consortium Agreement. 

Please confirm. 

Please Refer ANNEX-B. 
 
Further clarification is as 
under: 
 
1. The order shall be 

placed on Joint 
Venture indicating 
Lead Partner and Other 
Partner. 

2. The composition or the 
constitution of JV i.e. 
the responsibilities as 
agreed between the 
partners shall not be 
changed without prior 
permission of the 
Nigam.  

In case, other partner is a 
manufacturer of 
equipment/ material and 
supplying the equipment/ 
material as direct 
transaction item, the 
payment shall be released 
in his name on 
authorization of lead 
partner of JV. The lead 
partner shall submit the 
other partner invoices 
with payment request 
form, the payment shall 
be made in the name of 
other partner with 
payment advise letter to 
Lead Partner. However 
the JV has to clearly 
define the list of such 
direct transaction 



 

 equipment/ material to be 
supplied from other 
partner at the time of 
bidding for review of the 
Nigam. 

In case, if bid is submitted by joint ventures, who will be supplying Major Equipments as per qualifying 
requirements  for JV. Whether the statutory variations is  applicable for both JV partner. Please clarify. 

20. 
 
 
 
 

Part-III, Cl. 11.7 :General 
Terms & Conditions of 
Contract. 

In case, if bid is submitted  by joint ventures, whether the statutory variation is applicable for both JV partner. 
Please clarify. 

For all the equipment / 
material classified as 
“Direct Transition items” , 
statutory variation is 
applicable as per clause 7 
of GCC. 

21. Part-I Instruction to 
Bidders & Part-
III,General Terms & 
conditions of contract: 
11.4,(a) & 11.3 

In case, if one of the joint venture, who is not a lead partner is supplying equipments/materials to Nigam directly 
(from within Purchaser’s country/outside the purchaser’s country) whether applicable taxes and duties would be 
included in unit rate(or) indicate separately for reimbursement. Please clarify. 

Only in case of other 
partner being Indian 
manufacturer, he shall be 
able to offer equipment / 
material as direct 
transaction item and the 
treatment to the direct 
transaction item shall be 
as per clause 11.0 of 
GCC. 

22. Part-I, Instruction to 
Bidders. Part-II, Bid data 
sheets & Part-III, General 
Terms & conditions of 
contract: 11.4,(a) 7,ITB 
11.4,(iii) & 11.3 

We understand from clause no.11.3 of GCC, Form C would be issued for all the items, i.e. Direct transaction 
between Nigam and Contractor, Bought out finished items, which shall be dispatched directly from the sub  
vendor’s works to the Nigam’s site(Sale –in-transit, i.e. within India) and imported items offered as off the shelf 
or dispatched directly from the Indian port disembarkation and / or bought out finished items as off the self items 
or dispatched directly from the contractor’s works. Please confirm. 
In case, if bid is submitted by joint ventures , whether Nigam would be issued Form ‘C’  to the Lead partner only 
(or) joint venture partner also. Please clarify. 

As per the BDS Clause 7, 
the form C shall be issued 
in the favour of 
contractor. Therefore for 
all the equipment/ 
material classified as 
“direct transaction item”  
and to be supplied by 
other partner of JV, form 
C shall be issued to the 
contractor i.e. other 
partner of JV as per 
request of Lead Partner. 

23 Annexure .A, 1.0-Part-A: 
1.1 Technical Experience-
6,a & b. 

In case, if bidder(or) his manufacturer have repair and maintenance facilities in India, Schedule G3 and G4 need 
not to be submitted. Please confirm. 

The clause is clear in 
itself. Pl adhere to the 
specification. 

24 Schedule G 1(Attachment 
-7)/ 
 G2/Vol-I P-VI Proforma 
of Joint Undertaking by 
the Collaborator/Parent 
Company allowing the 
Bidder/Manufacturer 

As per QR conditions schedule G1 format should be applicable to meet the requirement as per clause 4 of 1.1 of 
Technical Experience of Annexure-A of Qualification Requirement and Schedule G2  format will be applicable 
to meet the requirement of clause 5 of 1.1 of Technical Experience of Annexure-A. Please confirm that if our 
contention is in order, and kindly amend the format accordingly. 

Schedule-G2 amended 
and enclosed at ANNEX-
C. 
 

25. Sr.No.1.8  /Vol-I/P-III, 
GCC(RO) Page No.5   

Please mention the Base Date for the applicable codes. We request that the codes considered shall be those 
applicable 28 days before Bid opening.  

It is clarified in the clause 
1.8 that codes includes 
latest amendments/ and/or 
replacements if any. 

26. Sr.No.1.29  /Vol-I/P-III, 
GCC(RO) Page No.8   

Performance & Guarantee tests shall mean the routine/type tests to be carried out at our works. It is clarified in the same 
clause. Please adhere to 
the specification. 

27. Sr.No.2.2  /Vol-I/P-III, 
GCC(RO) Page No.10   

Please mention the precedence of the documents to avoid any ambiguity or conflict during contract execution. Please refer clause no. 
2.2.2 in the matter. 

28. Sr.No.4.4 & 4.9  /Vol-I/P-
III, 
GCC(RO) Page No.14 & 
16   

We request to remove this clause as Manufacturing drawings are proprietary in nature.  Drawing which are 
required for O&M and 
satisfactory operation of 
equipments shall be 
required to be provided. 

29. Sr. No.: 9.7.3(E)/ Vol-I/ 
P-III, GCC[R0] Page 
No.25. 

The training & Handholding charges is to be paid on respective portions are completed. It is clarified at clause no. 
9.7.3 (E) of GCC.  Please 
adhere to the 
specification. 

30. Sr. No.: 9.7.3(F)/ Vol-I/ P-
III, GCC[R0] Page No.25. 

100% taxes and duties including OCTROI / entry tax etc. to be paid with progressive payment of 70%. The clause indicates 
payment after shipment 



 

on submission of invoices 
and documentary 
evidence. 

31. Sr.No.12.3.2,12.3.3 & 4.0 
Aof Annexure B/  /Vol-
I/P-III, 
GCC(RO) Page No.36, 37 
Price Adjustment 

We request you to please confirm that the date of erection for PV calculation shall not be applicable for supplies. 
We understand that the inspection shall be carried out by RRVPNL within 10 days of our inspection call.  

The content of the clause 
is clear.  Please adhere to 
the specification. 

32. Sr.No.12.5  /Vol-I/P-III, 
GCC(RO) Page No. 

For transformer supplies within India, IEEMA PV indices are applicable. The IEEMA circulars are published 
mentioning only the month without mentioning any specific date. Hence we request that “Date”  be read as 
corresponding “month”  in case of IEEMA indices. 

IEEMA circulars are 
published in respect of 1st 
working day of  the 
particular month.  Please 
adhere to the 
specification. 

33. Sr.No.20.1,20.2 & 20.6  
/Vol-I/P-III, 
GCC(RO) Page No.44 & 
45  

In case of change in scope of contract, besides Price, Time schedule shall also be subject to mutual discussions. Please adhere to the 
specification requirement 
The change in scope if 
required shall be mutually 
discussed and approved 
by Nigam before 
execution. 

34. Sr.No.20.5,37.1(paragraph 
2)  /Vol-I/P-III, 
GCC(RO)  Page No.45 & 
51  

In the event of a disagreement the case should be referred to committee constituted with contractor 
representative.  
Such decisions shall be subject to Arbitration. 

Please adhere to the 
specification requirement. 

35. Schedule E(Attachment 
9)/Vol.I 
 P-VI  

Please confirm whether the losses are maximum or subject to IEC/IS Tolerance. Please refer the technical 
specification and SCC 
clause no. 10  for details. 

36. Vol-1 Part-IV SCC 
Sl.No.6 Page No.3  

Please confirm that warranty for 765 KV Equipment is 36 months from Commissioning. Commencement of 
additional warrantee/ 
Guarantee shall be 
governed by SCC clause 
no. 6. 

37. General Please specify the order of precedence between ITB BDS,GCC,SCC & Technical schedules. The order of precedence 
is well defined at clause 
no. 10.0 of part-I: Project 
Vol. II book no 2 of 4. The 
BDS amend and/or 
supplements ITB and SCC  
amend and/or supplements 
GCC. 

38. Clause No.2.4.2, Vol-
II, Part-1 Page 10 

Please confirm that design calculation for VMS or Tower/Pole/LM has to provided by 
contractor. 

Successful bidder shall 
provide the calculation as 
per requirement of 
specification for approval 
of RVPN. 

39. Clause No.2.7, Vol-II, 
Part-1 Page 13 

Please clarify in detail for better understanding in regard of scope of work. Please refer clause no. 
11.0(ii) Project Pt.I, vol-II 
for coordination issue.The 
content of the clause is 
clear in itself. 

40. Mode of Payment 
SCC 19. 

Mode of Payment Please Refer ANNEX-A 
S. No.7. 
 
 

41. Scope of Civil works Change in Scope of Civil Works. The construction of 
following civil works are 
deleted from the work of 
765kV substation 
contractor ’s scope in 
respect of TN-1 &  TN-2. 
a) Erector  Hostel 

Building, 
b) Residential Quar ters. 
c) Boundary wall.  



 

i.e. ScheduleB-3 item no. 
13(ii) and 18 are 
deleted. 

The contractors are 
advised to incorporate 
this change in scope 
wherever  required for  
the purpose of bidding. 
 

We request you to kindly allow those bidders who have indigenously developed successfully type tested and 
supplied either 800 KV class auto transformer/ generator transformer to supply their own make of transformers 
from India. 
The manufacturer of 715 KV or above voltage level shunt reactor, who must have designed, manufactured, type 
tested (as per relevant IS/IEC/Eq Standards) and supplied at lease one (1) bank (consisting of 3 single phase units 
o at least 80 MVAR each). The same should have been in satisfactory operation for at least 2 years as on the date 
of bid opening. 
We presume that the voltage rating is 765 KV instead of 715 KV. Please confirm. 
Further, we presume that the designed, manufactured, type tested (as per relevant IS/IEC/Eq. Standards) and 
supplied at least one (1) bank (Consisting of 3 single phase units of at least 80 MVA each) shall be 400 KV . 
Please confirm. 
 
We presume that, a bidder may opt to supply indigenously manufactured 765KV Auto transformers,Shunt 
reactors,420kV Shunt Reactors, 765kV Circuit Breakers,Current Transformers,CVTs, Surge Arrestors and 
Disconnectors provided that the manufactured equipment is from production line in India established based on 
technological support of parent comapny / Collaborator for the respective equipments and further the parent 
comapny / collaborator shall have respective equipments type tested as on date of bid opening. - Please Clarify. 
The Bidder or their parent compnay may opt to supply indigeneously manufactured 765kV Auto Transformers, 
Shunt Reactors, 420kV Shunt Reactor , 765kV Circuit Breaker, Current Transformers, CVTs, Surge Arrestors 
and Disconnectors provided that the manufactured equipment from established production line in India is based 
on technological support of parent company / collaboratorfor the respective equipments which are type tested (as 
per relevent IS/IEC/Eq Standards) as on the date of bid opening and respective parent company / collaborator as 
manufacturer(s) fulfill criteria specified at clause no. 1 and 3 (a,b,c). The respective equipment bidder / 
manufacturer shall provide / fulfill / 1furnish /submit:     
The Bidder or their parent compnay shall have an established production line for manufacturing of 765kV 
Transformers in India and who have designed, manufactured, tested, supplied and comissioned 400kV or above 
voltage level Auto Transformers in India. The bidder (or their parent company / collaborator, if applicable) shall 
have experience in design, fabrication / manufacture of 715kV or above voltage level Auto Transformers, who 
must have designed, manufacturerd, type tested (as per relevent IS/IEC/Eq. standards) and supplied atleast one 
(1) bank consisting of 3 single phse units of atleast 166 MVA each). The same should have been in satisfactory 
operation for atleast two (2) years as on the date of bid opening. 
We have indigenously developed 765 KV equipments like Circuit Breakers, Current Transformers, Capacitive 
Voltage transformers & Surge Arrestors based on our own technology and experience in EHV equipments and 
these equipments have been successfully type tested as per relevant IS,IEC or equivalent standards. /we are also 
executing orders from State Electricity Boards in which the equipments are being offered to the customer. In such 
case we request you to allow us to supply these indigenously developed equipments with an extended defect 
liability period of 5 years. Also, we shall submit an additional composite(Security Cum Performance) Bank 
Guarantee of 1% (One percent) of the ex-works value of the 765 KV equipments towards the additional defect 
liability of these equipments. 

42.  PQR 

2.The bidder (including that of their parent company/collaborator, if applicable) shall have experience in design, 
fabrication/ manufacture of 715 KV or above voltage level Auto Transformer, who must have designed, 
manufactured, type tested(as per relevant Is//IEC/Eq. Standards) and supplied at lease one bank(consisting of 3 
single phase units of at least 166 MVA each). The same should have been in satisfactory operation for at least 2 
years as on the date of bid opening. 
We presume that the voltage rating is 765 KV instead of  715 KV. Please confirm. 
Further, we presume that the designed, manufactured, type tested (as per relevant IS/IEC/Eq.Standards) and 
supplied at least one (1) bank (Consisting of 3 single phase units of at least 166 MVA each) shall be 400 KV . 
Please confirm. 

 

Volume-I, Part-VI, 
Annexure-A, Technical 
Experience. 1.1Part A. 

The following clause may be deleted : “The bidder shall have an established production line for manufacturing of 
765 kV Transformers ………. date of bid opening 

Please refer BDS S. No. 
10 at Annex-A. 



 

The bidder shall have the experience of substation design, erection, procurement and construction of EHV 
substations on turnkey basis. The bidder should have, Experience of supply, installation and commissioning of at 
least 1 No. 400 kV or above class AIS new switchyard/substation having atleast Nine(9) circuit breaker bays 
(comprising of 1 No. Circuit Breaker, 2 Nos. of disconnectors, 3 Nos. of Single phase CTs with erection, testing, 
commissioning of minimum two numbers of 315MVA transformers during last 7 (seven) years in India as on the 
date of bid opening and which should be under satisfactory operation for at least 2 years as on the date of bid 
opening. 
Capability of design, engineering of 765 kV AIS Switchyard or transmission lines and executed/executing at least 
1 No. of 765 kV AIS Switchyard or 100Km of Transmission lines in India as on the date of bid opening : 
Further, the bidder shall supply outdoor switchyard equipments i.e 765 kV Shunt Reactor, 420 kV Shunt Reactor, 
765 kV Circuit Breakers, CT, CVT, Surge Arrestors, Disconnectors and Substation Automation System  & 
Protective Relays from: 
a)(i) The manufacturer of 715  kV or above level transformers (including that of their parent company/ 
collaborator if applicable who must have experience in design/ fabrication of 715KV or above voltage Auto 
transformers and have design, manufactured type tested as [per relevant IS/ IEC / equivalent standards and 
supplied at least one (1) bank (consisting of 3 single phase units of at least 166 MVA each). The same should 
have been in satisfactory operation for at least two (2) years as on the date of bid opening. 
  (ii)   The manufacturer of 715 kV or above voltage level Shunt Reactor, who must have designed manufactured, 
type tested ( as per relevant IS/IEC/ Eq. standards) and supplied at least one (1) bank ( consisting of 3 single 
phase units of at least 80 MVAR each). The same should have been in satisfactory operation for at least two (2) 
years as on the date of bid opening. 
The manufacturer(s), who should have designed, manufactured, type tested ( as per relevant IS/IEC/ Eq 
Standards) and supplied the respective equipment i.e Circuit Breaker, Current Transformer (CT), CVT, Surge 
Arresters and Disconnectors of 715 kV or above voltage level which myst have in satisfactory operation for t 
least 2 (two) years as on the date of bid opening. 
1.3 Joint  Venture Firms: 
In case a bid is submitted by a Joint Venture (JV) [ up to two firms only as partners ], Joint venture shall meet 
collectively all the requirement of Clause No.1.1 & 1.2 above. The figure of average annual turnover and liquid 
assets/credit facilityes for each of the partners of the JV shall be added together to determine the JV’s compliance 
with the minimum qualifying criteria set out in Clause 1.2 above. However, for a JV to be qualified, the 
partner(s) of JV must also meet the following minimum criteria. 
The lead partner shall meet Clause No.1.1 (1or 2) as above and not less than 50% of the minimum criteria given 
at Clause 1.2 above. 
The other partner Shall meet not less than 25% of the minimum criteria given at Clause No. 1.1 a.             
 Please amend the clause 1.1.2b (Technical experience of Part A given in Annexure A – Qualification 
Requirements to read as under. 
Capability of design, engineering, manufacturing and testing of 765 kV Major equipments (Auto Transformer & 
Circuit Breakers) 
Or 
Have executed /is executing at least 1 No. of 765 kV AIS Switchyard in India as on the date of bid opening. 
Under clause 3c of Part A given in Annexure A. Qualification requirements. Kindly allow indigenously 
manufactured 765 kV equipment (without support of collaborator and without insisting for field experience of 2 
years). Such indigenously manufactured equipment shall be type tested before supply. Extended warranty of 2/3 
years shall have to be given by the manufacturer under this option. 

  
 
 
 

We would request you that reputed international transformer manufacturers who already have substantial presence in India be 
also allowed for competitiveness of the offers. The large and substantial presence of the manufacturer in various EHV 
segment in India ensures their commitment in the country. M/s L&T as front end bidding EPC company with long term 
arrangements with such manufacturer ensures RRVPNL’s long term interests and also address after sales support issues. The 
already type tested design of the same technical rating required in the project will substantially improves the delivery time and 
economize the complete proposition for M/s RRVPNL. The following amendment is proposed for consideration and 
incorporation. 
1.1. (a) Alternatively the 765 kV transformer shall be from manufacturers who have designed, manufactured, type tested ( as 
per relevant IS/IEC/ Eq. duly witnessed by any Indian Utility) for the same rating and voltage class as of offered type and 
have already delivered the same as on date of bid opening, for Indian utilities, duly approved, inspected and accepted by the 
concerned utilities. 
1.1.3 (a) and 1.1.3 (b) or the Manufacturer should have designed, manufactured, tested, supplied and supervised installation, 
testing and commissioning of 715 kV or above class Auto Transformer/Generator Transformer of at least 500 MVA ( or 
equivalent capacity in banks of 3 single phase units of at least 166 MVA each) and should have designed, manufactured, 
tested and supplied 345 kV or above class reactor of at least 16.6 MVAR each). Both the above should have been in 
satisfactory operation for at least two(2) years as on the date of bid opening. 
In the light of above we would request for amendment in the following lines so that M/s BHEL for 765 kV Circuit Breakers 
and few Indian Manufacturers for Surge Arrester would get qualified in the subject 765 kV Substations. 
In case if Indigenous Manufacturer for 765 kV CBs and SAs, they must fulfill the following criteria: 
The indigenous Manufacturer should have designed, manufactured, type tested ( as per relevant standards) and supplied the 
CB or SA ( as applicable) of 400 kV or above voltage level which must have been in satisfactory operation for at least 2 (two) 
years as on the date of bid opening. 

 
 
 
 



 

 
Note : The Bidders are requested to go through complete 
ANNEX-A for more clarification.

The indigenous Manufacturer should have designed, manufactured the 765 kV CB or SA as per the relevant standards as on 
the date of bid opening. 
The indigenous Manufacturer should jave completed the type testing of 765 kV CB or SA as applicable and submit the reports 
to RRVPNL before the first CB or SA is dispatched against the subject project. 
In lieu of two years satisfactory operation for 765 kV CB or SA as on the date of bid opening, the indigenous 
Manufacturer must furnish an additional warranty of two years for their offered equipment. 



 

 
 
 
 

ANNEX-A 
 
S. No.  SCC 

S. No. 
GCC Clause 
No. 

Amendment / Supplement to GCC. 

1 2 3 4 
1 13. GCC Clause 

No. : 9.7.3 
Payment Terms 

Add SCC Clause No. 13 
 
GCC Clause No. 9.7.3 amended as : 
 
9.7.3 The payment terms for various components of Supply and Services shall be as under: 
 
(A) Ex-Works Price Component for Main Equipment and Mandatory Spares 

 (i) Interest Bearing Advance (Optional* ): Ten percent (10%) of the Ex-works price of the main 
equipment/materials (including mandatory spares) shall be paid as an initial advance on presentation of 
the following: 

a) Contractor©s unconditional acknowledgement of the Letter of Award and execution of contract agreement. 
 

b) Contractor©s invoice. 
 
c)  An unconditional &  ir revocable Bank Guarantee for  the equivalent amount of advance as per 

proforma Annex-IV attached in Par t-VI , Vol. I  (Conditions of Contract) as per Clause 10.5 of GCC. 
 
d) An unconditional & irrevocable Bank Guarantee for two percent (2%) of the total Contract price towards 

contract security guarantee as per proforma Annex- II attached in Part-VI, Volume-I (Conditions of 
Contract) which shall be initially valid upto 90 days after the commissioning and issue of taking over 
certificate of the works on all respect in accordance with the clause No. 33.0 of Part ITB, Vol-I, and shall be 
extended from time to time as may be required under the contract.  

 
e)  An unconditional &  irrevocable Bank Guarantee for Ten percent (10%) of the total Contract price towards 

contract Performance guarantee as per proforma Annex-III attached in Part-VI, Volume-I (Conditions of 
Contract) which shall be initially valid upto 12 Calendar months after the commissioning and issue of taking 
over certificate of the works on all respect in accordance with the clause No. 32.0 of Part ITB, Vol. I, and 
shall be extended from time to time as may be required under the contract.  

 
f)   Submission of detailed PERT/ BAR chart based on the work schedule stipulated in the letter of award and its 



 

approval by the owner. 
 

Note:*  This payment is an optional payment. The Contractor has the option of taking the interest bearing 
initial advance or otherwise.  
In case, the Contractor opts for this interest bearing initial advance, the same shall be paid to the 
Contractor on fulfillment of above conditions and an interest on monthly outstanding amount will be 
charged at the rate of 7.5 %  per annum. The monthly outstanding amount for the purpose of 
calculating the interest shall be worked out at the end of each calendar month considering 
proportionate adjustment of advance against dispatch payment as per 9.7.3, (A), (iii) below: 
In case, the Contractor opts not to take interest bearing advance as above, it would be mandatory 
for him to submit the documents listed at Sl. No. (a), (d), (e) and (f) above within thirty (30) days of 
issuance of contract.  

  (ii)  Further Interest Bearing Interim Advance (Optional**): Ten percent (10%) of the 
Ex-works price of main equipment/materials (including mandatory spares) shall be paid on: 

a) Approval of all designs, drawings & guaranteed technical particulars as identified in Technical Specifications, 
Volume-II & III of the Bidding Documents.  

b) Approval of all quality plans and sub-vendor list. 
c) Approval of type test reports in case type tests are not required to be repeated. 
d) Submission of an unconditional &  ir revocable Bank Guarantee for  the equivalent amount of advance as 

per proforma Annex-IV attached in Par t-VI , Vol. I  (Conditions of Contract) as per Clause 10.5 of GCC. 
Note: * *This payment is an optional payment. The Contractor has the option of taking the interest 
bearing interim advance or otherwise. 
In case, the Contractor opts for this interest bearing interim advance, the same shall be paid to the 
Contractor on fulfillment of above conditions and an interest on monthly outstanding amount will be 
charged at the rate of 7.5 % per annum. The monthly outstanding amount for the purpose of calculating 
the interest shall be worked out at the end of each calendar month considering proportionate 
adjustment of advance against dispatch payment as per 9.7.3, (A), (iii)  below. 
In case, the Contractor opts not to take interest bearing Interim advance, it would be mandatory for him 
to fulfill the conditions mentioned at a), b) and c) above as per  terms & conditions of the Contract and 
agreed work schedule. 
 

(iii) Progressive Payment 
 

a) Payment equal to 60% # (Sixty percent) of ex-works value of the material / equipment shall be made to 
the contractor on receipt of material / equipment at site on the basis of certificate issued by engineer in-
charge that this much quantity has been brought by contractor at site. However before despatch of 
material / equipment at site, contractor shall be required to get it inspected and cleared from RVPN. 
Material at site will remain in the custody of the contractor and he shall be liable for theft, damage or 



 

deterioration if any. It will be the responsibility of the contractor to get the material / equipment at site 
duly insured at his cost. 
 
# In case, the Contractor opts not to take interest bearing initial advance and interest bearing interim 
advance then this payment shall be 80% instead of 60%. Further, in case, the Contractor opts not to 
take either interest bearing initial advance or interest bearing interim advance then this payment shall 
be 70 % instead of 60%. 

 
b) Further 10 % (Ten percent) payment of ex-works value will be paid after submission of verification / 

certification by engineer that equipment / material has been erected. 
c) Final 10% (ten percent) payment of ex-works price of equipment/material [except 765 kV main 

equipments for  which repair ing facilities required to be established in India as per  specification 
Requirements by bidder/ manufacturer] shall be made along with approved price variation claim, if 
any, after submission of taking over certificate after adjustment of due recoveries/damages, if any and 
proof of submission of required number of reproducible, O&M manuals, approved drawings, data 
sheets, test reports, pamphlets and manuals of spares, maintenance and testing equipment of the sub-
station. 
 
For  765 kV Main Equipments [for  which repair ing facilities required to be established in India as 
per  specification Requirements by bidder / manufacturer], final 10 % (Ten Percent) payment 
shall be paid as per the following: 

 
(i) 2.5% (two and half percent) of the Ex-works pr ice component of Main Equipment shall be paid 

on: 
 

a)  Successful Completion of erection, testing and commissioning of Substation, approved pr ice 
var iation claims and issuance of Taking Over Certificate. 

 
a) Proof of submission of required number  of reproducible, O& M Manuals, approved 

drawings, data sheets, test report, pamphlets and manuals of mandatory spares, 
maintenance &  testing equipment. 

 
(ii) 7.5% (Seven and half percent) of the Ex-works pr ice component of Main Equipment shall be 

paid on establishment of repair  and maintenance facilities in India for  the respective equipment 
supplied under  the Contract. Such testing and maintenance facilities shall be subject to 
satisfaction of the Nigam and shall be through physical assessment of the facilities by the Nigam 
and issuance of cer tificate thereon. 

 
 



 

(G) Erection and Civil Works Pr ice Component 

(i) Interest Bearing Advance (Optional **): Ten percent (10%) of the total contract price for service viz. ETC 
and its associated civil works component including supervision of erection charges shall be paid as initial 
advance on presentation of the following:  

a)  Contractor©s unconditional acknowledgement of the Letter of Award and execution of contract 
agreement. 

b)  Contractor©s invoice. 
c)  Submission of an unconditional &  ir revocable Bank Guarantee for  the equivalent amount of 

advance as per  proforma Annex-IV attached in Par t-VI , Vol. I  (Conditions of Contract) as per 
Clause 10.5 of GCC. 

d)  An unconditional & irrevocable Bank Guarantee for two percent (2%) of the total Contract price towards 
contract security guarantee as per proforma Annex. II attached in Part-VI, Volume-I (Conditions of 
Contract) which shall be initially valid upto 90 days after the commissioning and issue of taking over 
certificate of the works on all respect in accordance with the clause No. 33.0 of Section ITB, Vol.I, and 
shall be extended from time to time as may be required under the contract.  

e) An unconditional & irrevocable Bank Guarantee for ten percent (10%) of the total Contract price 
towards contract Performance guarantee as per proforma Annex. III attached in Part-VI, Volume-I 
(Conditions of Contract) which shall be initially valid upto 12 Calendar  months after the commissioning 
and issue of taking over certificate of the works on all respect in accordance with the clause No. 32.0 of 
Section ITB, Vol. I, and shall be extended from time to time as may be required under the contract.  

f)  Submission of certificate of establishing of contractors’  site office (s) at respective site (s). 
 
Note: * *  This payment is an optional payment. The Contractor has the option of taking the interest bearing 
advance or otherwise. 
In case, the Contractor opts for this interest bearing advance, the same shall be paid to the Contractor on 
fulfillment of above conditions and an interest on monthly outstanding amount will be charged at the rate of 7.5 
% per annum. The monthly outstanding amount for the purpose of calculating the interest shall be worked out at 
the end of each calendar month against the progressive payment for the work done as per 9.7.3, (G), (ii) below. 
 
In case, the Contractor opts not to take interest bearing advance as above, it would be mandatory for him to 
submit the document listed at Sl. No. (a), (d), (e) & (f) above within thirty (30) days of issuance of contract. 
 

(ii) Progressive Payment 
 

�� � Payment equal to Ninety percent (90%) (In case Contractor opts not to take interest bearing advance as 
above) or Eighty percent (80%) (in case Contractor opts to take the interest bearing advance) of the total 
Erection and Civil works price component shall be paid progressively pro-rata at unit rates on monthly 
basis upon certification by the engineer for the quantum of work completed and for the successful 
completion of quality check points involved in the erection. 



 

�� � Further, Ten percent (10%) of the total erection, testing, commissioning @ and civil works price 
component shall be paid only after submission of taking over certificate issued by the engineer and after 
adjustment of due recoveries/damages, if any. 
 

@ “ Commissioning”  for the purpose of payments shall mean satisfactory completion of all supplies, erection, 
inspection, commissioning checks and successful completion of all site tests and continuous 
energisation of the equipment/materials at rated voltage at site as per the Contract and to the 
satisfaction/approval of Nigam. 

 
 

2 14. Advance Bank 
Guarantees 
Adjustment : No 
Existing 
Provision 

Add SCC S. No. 14 
 
Addition of GCC Clause 10.5  
 
10.5 Advance Payment Bank Guarantee 

10.5.1 The Contractor  shall, within thir ty (30) days of the issue of contract, provide a bank guarantee in an 
amount equal to applicable / mentioned advance payment (optional) as per contract. 

10.5.2 The bank guarantee (which shall be initially valid upto the end of 90 days after  20 months from the date 
of issue of contract award) shall be in the form provided in the bidding documents or  in another  form 
acceptable to the Nigam.   

10.5.3 Procedure of effective Reduction of Advance Bank Guarantee and Settlement of Advances: 

10.5.3.1 The reduction of advance bank guarantees are allowed to the extent the advance amount is adjusted  on 
completion of 15 months from the date of issue of contract award,  if following conditions are met: 

(a) From 15 months from the date of issue of contract award, if min. 60% (for  Supply contract)/ min. 40%  (for  
Service contract) of the total advance amount are adjusted. 

(b) From 12 months from the date of issue of contract award, if formalities required for issue of inter im 
advance (for  Supply contract only) are met/ completed. 

(c) All supplies will be accepted only as per approved PERT/ BAR Chart [Purchaser  however reserve the r ight 
to vary the delivery schedule as per project requirements]  

10.5.3.2 Final settlement of  total advance (initial and inter im) shall be made as under: 

(a) I f upto 15 months from the date of issue of contract award, if min. 60% (for  Supply Contract)/ min. 40% 
(for  Service Contract) of the total advance amount are not adjusted, the un-adjusted advance amount shall be 



 

adjusted by invoking of bank guarantee/ recover ing from due payments. 

(b) The final settlement of total advance shall be done on completion of 20 months from the date of issue of 
contract award by invoking of bank guarantee/ recover ing from due payments for  un-adjusted advance 
amount. 

10.5.4 I t should be clear ly understood that reduction in the value of advance Bank Guarantee shall not in any 
way dilute the Contractor©s responsibility and liabilities under the Contract including in respect of the 
Facilities for  which reduction in the value of secur ity is allowed. The advance bank guarantees shall be released 
when the full amount of the advance payment with due interest has been recovered by the Nigam.  The bank 
guarantee shall be returned to the Contractor immediately after  its expiration. 
 

3 15. GCC Clause  
 
35.0 : L iabilities 

SCC S. No. 15 
GCC Clause No. 35 is amended as: 
 
35.0  Liabilities 
 
35.1 The liabilities towards satisfactory performance shall lie on the bidder upto the end of the Guarantee/Warranty 
period, and till such time the contractual liabilities and responsibilities of the contractor, shall prevail.  
 
35.2 L imitation of L iability 
 
Except in cases of gross negligence or willful misconduct, 
(a) the Contractor  and the Nigam shall not be liable to the other party for  any indirect or  consequential 
loss or  damage, loss of use, loss of production, or  loss of profits or  interest costs, provided that this exclusion 
shall not apply to any obligation of the Contractor  to pay liquidated damages to the Nigam and 

 
(b) the aggregate liability of the Contractor  to the Nigam, whether  under the Contract, in tor t or  
otherwise, shall not exceed the total Contract Pr ice, provided that this limitation shall not apply to the cost of 
repair ing or  replacing defective equipment, or  to any obligation of the Contractor  to indemnify the Nigam with 
respect to patent infr ingement. 
 

4 16. GCC Clause No. 
 
10.3.2: Bank 
Guarantee 

SCC S. No. 16 
In the GCC clause 10.3.2 the phrase “ an Indian Scheduled/ Nationalized Bank”  to be replaced by 
 
“ Issuing Bank (RBI  Scheduled Bank) as defined below: 
 
(a) by a Public Sector Bank located in India,  
 
or  



 

 
(b)  a scheduled Indian Bank having paid up capital (net of any accumulated losses) of Rs. 1,000 Million or  
above (the latest annual report of the Bank should suppor t compliance of capital adequacy ratio requirement) 
and acceptable to Nigam. 
 

5 17. GCC Clause 
 
11.6     : Taxes 
&  Duties 

SCC S. No. 17 
 
GCC Clause 11.6 is supplemented / read with: 
 
“ The deduction at source of WCT shall now be governed as per the GOR Finance Department (Tax Division) 
Notification dated 05.07.2010”  

6 18. SCC S. No. 18 
 
ECC Clause No. 
2.0 &  13 to be 
supplemented. 
 

SCC S. No. 18 
 
ECC Clause No. 2.0 &  13 to be supplemented/ read with following: 
 
“ All the contractors with RVPN shall require registration of workers under the building and other 
construction workers (Regulation of Employment &  Conditions of Services Act), 1996 and extension of benefit 
to such workers under  the Act”  [ Reference be made to GOR Depar tment of Labour notification No. 10166 
dated 22.05.2010, GOR Finance Depar tment (G& T Division) Circular  No. PWF& AR/47/2010 dated 27.07.2010 
and RVPN Circular  No. Control-189 dated 10.08.2010 (appended for  reference)]  

7 19. Mode of 
Payment :GCC 
9.6 

Add. SCC S. No. 19 
 
Supplementing Clause 9.6 GCC with the RVPN Circular  No. Control-185 dated 08.07.2010 “ Payment to 
Suppliers/ Contractors/ Other agencies through RTGS/ NEFT”  (appended for  reference) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 
 
 
 
 

ANNEX-A(BDS) 
 

S. 
No. 

BDS 
Cl. 

GCC Clause No. Amendment / Supplement to ITB/BDS. 

8.0 8 BDS Clause No. 
8 
 
ITB Clause 13.1 
EMD/ Bid 
Secur ity 

BDS Clause No. 8 
 
ITB Clause 13.1 
Amount of Bid Security (Earnest Money Deposit):  
TN-1 : Rs. 14,94,08,000 (Rs. Fourteen Crore Ninety Four Lacs  Eight Thousand Only) through DD or Bank Guarantee. 
 
TN-2 : Rs. 11,40,76,000/- (Rs. Eleven Crore Forty Lacs Seventy Six Thousand Only)  through DD or Bank Guarantee. 
 
 

9.0 7 BDS Clause 7.0,  
ITB 11.4. 
 

BDS Clause 7.0, 1 amended/ modified as: 
 
ii)  The State Govt. (Finance Department) vide Gazette Notification No. F.12(63)/FD/TAX/2005-27 dated 28.4.2006 

allowed concession in applicable rate of VAT w.e.f. 1.4.2006 for sale to or purchase by Rajasthan Rajya Vidyut 
Prasaran Nigam Ltd for exclusive use in the generation, transmission or distribution of electric power to the 
extent to which the rate of tax exceeds 4% ( amended as 5% as per  GOR Finance Depar tment notification 
dated 07.06.2010) against necessary certificate to be issued by the purchasing company as detailed hereunder : 

I_________(name)____________________ (designation) ________  (name of the company) _____________ do certify 
that the goods purchased from M/s __________ having registration No. (TIN) ___________amounting to Rs. 
_______ (in words also) __________ vide VAT invoice no. _______dt. _____________ have been purchased by 
M/s ____________ (name of the purchasing company) for the purpose of exclusive use by it in the generation, 
transmission or distribution of electric power. 

10.  3 ITB 6.0 The word “Annexure-A may now be read as “Annexure-A(amended)”  appended at ANNEX-B. 



 

ANNEX-B 
 

ANNEXURE-A (AMENDED) 
 

QUALIFICATION REQUIREMENT OF BIDDER FOR SUPPLY, ERECTION, TESTING AND COMMISSIONING OF 765/400 KV AIS 
SUBSTATION AT PHAGI (JAIPUR)/ 400/765 kV AIS POOLING SUBSTATION AT ANTA (BARAN) 
 
Qualification of bidder will be based on meeting the minimum pass/fail criteria specified in Part-A below regarding the Bidder’s technical experience 
and financial position as demonstrated by the Bidder’s responses in the corresponding Bid Schedules. The bidder shall also be required to furnish the 
information specified in Part-B in their bid. 
Technical experience and financial resource of any sub-contractor/ subsidiary/ associate group or company shall not be taken into account in 
determining the Bidder’s compliance with the qualifying criteria.  The bid can be submitted by an individual firm or a Joint Venture of not more than 
two firms (Specific requirements for Joint Ventures are given under Clause 1.3 below). 
The Owner may assess the capacity and capability of the bidder, to successfully execute the scope of work covered under the package within stipulated 
completion period. This assessment shall inter-alia include (i) document verification; (ii) bidders work/manufacturing facilities visit; (iii) 
manufacturing capacity, details of works executed, works in hand, anticipated in future & the balance capacity available for the present scope of work; 
(iv) details of plant and machinery, manufacturing and testing facilities, manpower and financial resources; (v) details of quality systems in place; (vi) 
past experience and performance; (vii) customer feedback; (viii) banker’s feedback etc. 
 
1.0 PART-A 
1.1 TECHNICAL EXPERIENCE 

1. The bidder shall have the experience of substation design, erection, procurement and construction of EHV substations on turnkey basis. 
The bidder should have experience of supply, installation and commissioning of at least 1 No. 400 kV or above class AIS 
switchyard/substation having at least four (4) circuit breaker bays (comprising of 1 No. Circuit Breaker, 2 Nos. of disconnectors, 3 Nos. of 
Single Phase CTs for controlling line/ transformer/shunt reactor bay) during last 7 (Seven) years in India as on the date of bid opening and 
which should be under satisfactory operation for at least 2 years as on the date of bid opening. 
 

2. The bidder  shall have, 
  

Capability of design, engineer ing of 765 kV AIS Switchyard and based on this capability have executed/ executing at-least 1 No. of 765 
kV AIS Switchyard in India as on the date of bid opening  

or  
 



 

Capability of tower design, engineer ing, manufactur ing and testing of 765 kV or  above voltage level transmission L ine and based on 
this capability have executed at-least 100 km of 765 kV Transmission L ine in India as on the date of bid opening 
  

           or  
Capability of design, engineer ing, manufactur ing and testing of 765 kV Major  Equipments (Auto Transformer &  Circuit Breakers) for  
AIS Switchyards. 
 

3. Further, the bidder shall supply Outdoor switchyard equipments i.e. 765 kV Transformer, 765 kV Shunt Reactor, 420 kV Shunt Reactor, 765 
kV Circuit Breakers, CT, CVT, Surge Arrestors, Disconnectors and  Substation Automation System & Protective Relays from: 

 

a. 765 kV Auto Transformer: 
 
The manufacturer, who must have designed, manufactured, type tested, supplied and supervised installation, testing & commissioning 
of at least one (1) bank (consisting of 3 single phase units of at least 166 MVA each) of Auto-Transformers/ Generator Transformers of 
715 kV or above voltage level. The same should have been in satisfactory operation for at least two (2) years as on the date of bid 
opening and has a Parent/Subsidiary/Collaborator  in India who should have designed, manufactured, tested, supplied, at least 
one number of autotransformer / Generator  Transformer of 400kV or  above class of at least of 200 MVA (or  equivalent 
capacity in banks of 3 single phase units) which is in satisfactory operation for  at least two (2) years as on the date of bid 
opening and have established or  are in the process of establishment of manufactur ing and testing facility in India for  765kV 
class transformers.  
Such manufacturer  may also opt to manufacture (as per  relevant IS/IEC/ Eq. Standards), type test and supply 765 kV Auto 
Transformers from their  Indian Works/ Plant (of Parent/Subsidiary/ Collaborator  company/ firm as detailed above) based on 
their  technological support. 
 
     OR 
 
The manufacturer, who must have designed, manufactured, type tested, supplied and supervised installation, testing & commissioning 
of at least one (1) bank (consisting of 3 single phase units of at least 166 MVA each) of Auto-Transformers/ Generator Transformers of 
715 kV or above voltage level. The same should have been in satisfactory operation for at least two (2) years as on the date of bid 
opening and who have designed, manufactured, type tested (as per  relevant IS/IEC/Eq. duly witnessed by any Indian 
Transmission Utility) and supplied the auto transformer of offered type, rating and voltage class to any Indian Transmission 
utility as on the date of bid opening may supply from their  manufactur ing works provided such manufacturer  fulfills the 
repair ing facilities requirements as per  Clause 6 below and agreeable for  per formance bank guarantee (in addition requirement 



 

of any other  contractual bank guarantees) of 10 % of the contract value of this item in support of additional 4 year  warranty/ 
guarantee after  standard 1 year  warranty/ guarantee per iod i.e. for  total per iod of 5 years.  
 

b. 765 kV Shunt Reactor : 
 
The manufacturer, who must have designed, manufactured, type tested, supplied and supervised installation, testing & commissioning 
of 715 kV or above class reactor of at least 150 MVAR (or equivalent capacity in banks of at least 50MVAR each). The same should 
have been in satisfactory operation for at least two (2) years as on the date of bid opening.      
      OR 
 
The manufacturer, who must have designed, manufactured, type tested, supplied and supervised installation, testing & commissioning 
of 715kV or above class Auto transformer/Generator Transformer of at least 500MVA (or equivalent capacity in banks of 3 single 
phase units of at least 166 MVA each) and should have designed, manufactured, tested and supplied 345 kV or above class reactor of at 
least 50MVAR (or equivalent capacity in banks of 3 single phase units of at least 16.6 MVAR each). Both the above should have been 
in satisfactory operation for at least two (2) years as on the date of bid opening. 
 
 
The above manufacturer (s) may opt to manufacture (as per relevant IS/IEC/ Eq. Standards), type test and supply 765 kV Reactors 
based on their technological support from their subsidiary’s/ collaborator’s Indian Works/ Plant, who should have designed, 
manufactured, tested, supplied 400kV or above class reactor of at least 50 MVAR (or equivalent capacity in banks of 3 single phase 
units of at least 16.6 MVAR each) which are in satisfactory operation for at least two (2) years as on the date of bid opening and have 
established or are in the process of establishment of manufacturing and testing facility in India for 765kV class Reactors. 
 

c. 765 kV Circuit Breaker : 
 
The manufacturer, who must have designed, manufactured, type tested (as per relevant IS/IEC/ Eq. Standards) and supplied Circuit 
Breaker of 715 kV or above voltage level. The same should have been in satisfactory operation for at least two (2) years*  as on the date 
of bid opening.  
 
The above manufacturer may opt to manufacture (as per relevant IS/IEC/ Eq. Standards), type test and supply 765 kV Circuit Breakers 
based on their technological support from their subsidiary/ collaborators Indian Works/ Plant, who should have designed, manufactured, 
tested, supplied 400kV or above class Circuit Breaker which are in satisfactory operation for at least two (2) years as on the date of bid 
opening and have established or are in the process of establishment of manufacturing and testing facility in India for 765kV class 
Circuit Breakers. 



 

 
*  Indigenous Indian manufacturers not having requisite exper ience but who have already designed, manufactured and type 
tested 765 kV Circuit Breaker  as on the date of bid opening are allowed to supply circuit breakers, if they are agreeable for 
per formance bank guarantee (in addition requirement of any other  contractual bank guarantees) of 10 % of the contract value 
of this item in support of additional 4 year  warranty/ guarantee after  standard 1 year  warranty/ guarantee per iod i.e. for  total 
per iod of 5 years.  
 

d. 765 kV CT/ CVT/ Surge Arrestor / Disconnectors: 
 
The manufacturer(s), who should have designed, manufactured, type tested (as per relevant IS/IEC/ Eq. Standards) and supplied the 
respective equipment i.e. Current Transformer (CT), CVT, Surge Arresters and Disconnectors of 715kV or above voltage level which 
must have been in satisfactory operation for at least 2 (two) years as on the date of bid opening. 
 
The above manufacturer (s) may opt to manufacture (as per relevant IS/IEC/ Eq. Standards), type test and supply the respective 
equipment i.e. Current Transformer (CT), CVT, Surge Arresters and Disconnectors of 715kV or above voltage level based on their 
technological support from their subsidiary/ collaborators Indian Works/ Plant, who should have designed, manufactured, tested, 
supplied 400kV or above class respective equipment**  i.e. Current Transformer (CT), CVT, Surge Arresters and Disconnectors which 
are in satisfactory operation for at least two (2) years as on the date of bid opening and have established or are in the process of 
establishment of manufacturing and testing facility in India for 765kV class respective equipment i.e. Current Transformer (CT), CVT, 
Surge Arresters and Disconnectors. 
 
* *  Indigenous Indian manufacturers not having requisite exper ience but who have already designed, manufactured and type 
tested 765 kV respective equipments i.e. Circuit Breaker , Current Transformer (CT), CVT, Surge Arresters and Disconnectors 
at third par ty independent reputed laboratory as on the date of bid opening are allowed to supply respective equipments i.e. 
Cur rent Transformer (CT), CVT, Surge Arresters and Disconnectors, if they are agreeable for  per formance bank guarantee (in 
addition requirement of any other  contractual bank guarantees) of 10 % of the contract value of this item in support of 
additional 4 year  warranty/ guarantee after  standard 1 year  warranty/ guarantee per iod i.e. for  total per iod of 5 years.  
 

e. 400 kV Shunt Reactor  [ IF APPLICABLE]: 
 
The manufacturer of 400 kV or above voltage level Shunt Reactor, who must have designed, manufactured, type tested (as per relevant 
IS/IEC/ Eq. Standards) and supplied at least 50 MVAR capacity (or equivalent capacity in banks of 3 single phase units) with the type 
of cooling offered. The same should have been in satisfactory operation for at least two (02) years on the date of bid opening.  
 



 

f. C& R-SAS System: 
 
The manufacturer, who should have designed, manufactured, type tested and supplied IEC-61850 based automation system/solution 
(consisting of bay control & protection units, application software) for at least 2 Nos. of EHV substations of 400 kV or above voltage 
level (each having total circuit breaker bays not less than 5 Nos.) which must have been in satisfactory operation for at least 2 (two) 
years in India as on the date of bid opening.  

 
4. The bidder offering the equipments/ items [ 3 (a, b c, d ) above] from the Indian Works/ Plant as subsidiary/ collaborator of qualified 

manufacturer as at Clause No. 3 a, b, c, d above. The respective equipment bidder/ manufacturer shall provide/ fulfill/ furnish/ submit: 
 

a. Legally enforceable undertaking (jointly with the parent company /collaborator(s) as per the enclosed format Schedule-G1 of bidding 
documents) to guarantee quality, timely supply, performance and warranty obligations as specified for the equipment(s) to be 
manufactured and supplied from his works in India. 

b. A confirmation letter from the parent company/collaborator, along with the bid, stating that parent company/collaborator shall furnish 
performance guarantee for an amount of 10% of the cost of such equipment(s) valid up to the end of defect liability per iod with 90 
days grace per iod. This performance guarantee shall be in addition to Contract Performance Guarantee to be submitted by the Bidder. 
 

5. The bidder shall furnish undertaking (as per the enclosed format Schedule-G2 of Bidding Documents) from respective equipment manufactures 
/ Subsidiary or collaborator that erection, testing and commissioning of 765kV Auto Transformer, 765 kV and 420 kV Shunt Reactor, 765 kV 
Circuit Breaker, CT, CVT, Surge Arresters and Disconnectors shall be carried out under their supervision and after sales services and spares 
shall remain available for at least 15 (fifteen) years from the date of supply.  
 

6. The Bidder or his proposed manufacturer should have repair and maintenance facilities in India for 765kV Auto Transformer, Shunt Reactors, 
Circuit breakers, Current Transformers, CVTs, Surge Arresters and Disconnectors to be supplied.  The repair and maintenance facilities shall 
be such that the equipment can be repaired and maintained without necessitating it to be taken outside the country. In case the Bidder or his 
proposed manufacturer is not having these facilities presently, he shall either: 
 
a) Establish these facilities before commissioning of the equipment, towards which he shall submit a legally enforceable undertaking (as per 
the enclosed format Schedule-G3 of Bidding Documents) along with the bid. 

OR 
b) Submit Joint undertaking with an Indian manufacture(s) (who has/have been in the business or manufacture of 400kV class equipment) for 

making available/establishment of these facilities before commissioning of the equipment. The joint undertaking shall be valid for at least 
fifteen (15) years.  The Joint Undertaking (as per the enclosed format Schedule-G4 of Bidding Documents) shall be submitted along with the 
bid. 



 

 
1.2          FINANCIAL POSITION 
 

For the purpose of this particular bid, bidders shall meet the following minimum criteria:-  
 

a) Minimum Average Annual Turnover 
* (MAAT) for best three financial years 
out of last five financial years  
 
*  Annual total income as incorporated in 
the profit & loss account 
 

Rs. 442.80 crores (for Phagi) 
Rs. 264.00 crores (for Anta) 
 

b)  Bidder shall have liquid assets (L.A.) 
or/and evidence of access to or 
availability of credit facilities  

Rs. 73.80 crores (for Phagi) 
Rs. 44.0 crores (for Anta) 

 
  
In case bidder is a holding company, MAAT & LA referred to in Clause 1.2 (a) & (b) above shall be that of holding company only (i.e. excluding 
its subsidiary/group companies). In case bidder is a subsidiary of a holding company, MAAT & LA referred to in clause 1.2 (a) & (b) above shall 
be that of subsidiary company only (i.e. excluding its holding company). 
 

1.3     JOINT VENTURE FIRMS: 
 

1. In case a bid is submitted by a Joint Venture (JV) [up to two firms only as partners], Joint venture shall meet collectively all the 
requirement of Clause No. 1.1 & 1.2 above. The figure of average annual turnover and liquid assets/credit facilities for each of the partners 
of the JV shall be added together to determine the JV’s compliance with the minimum qualifying criteria set out in Clause 1.2 above.  
However, for a JV to be qualified, the partner(s) of JV must also meet the following minimum criteria:  

  i)   The lead partner shall meet Clause No. 1.1 (1) as above and not less than 50% of the minimum criteria given at Clause 1.2 above.  
 ii)    The other partner  

a)     Shall meet not less than 25% of the minimum criteria given at Clause No. 1.2 and, 
 

b)  Shall meet remaining qualifying requirements for collective fulfillment of Clause No. 1.1 above.  
 

iii)  A firm can be a partner in only one joint venture; bid submitted by Joint Venture   including the same firm as partner will be rejected. 



 

Failure to comply with these requirements as above will result in rejection of the joint venture’s bid.  

2. Bids submitted by a Joint venture of firms as partners shall comply with following requirements. 

a) The bid shall include all the information listed in Part-B, Clause 2.1 (a) to (l) for each Joint venture partner and 2.1 (m) for the Joint 
venture. 

b) One of the partners shall be nominated as Lead Partner, and his authorization shall be evidenced by submitting a power of attorney 
signed by legally authorized signatory of the other partner. 

c) The bid may be signed by the lead partner of the Joint Venture and in case of successful bid the “Form of Joint Venture agreement”  
shall be signed by all the partners so as to be legally binding on both the partners. 

d) The lead partner shall be authorized to incur liabilities and receive instructions for and on behalf of other partner of the joint venture 
and the entire execution of the contract including payment shall be done exclusively with the lead partner as per Performa enclosed. 

e) Both partners of the Joint venture shall be liable jointly and severally for the execution of the contract in accordance with the contract 
terms and a statement to this effect shall be included in the authorization  mentioned under (c) above as well as in the Bid Form and in 
the Contract Form (in case of successful bid). 

f) A copy of the agreement entered into by the Joint venture partners duly attested by Notary Public shall be submitted with the bid. 
e) EMD, security deposit and performance guarantee of a Joint Venture be in the name of either  Lead Partner  or  Joint Venture 

Partners in proportion of their  share holding or  Joint Venture Company submitting the bid.  
 
2.0. PART-B 

2.1. To be qualified for award, bidders shall provide satisfactory evidence to the owner of their capability and adequacy of resources to carry 
out the contract effectively.  Bids shall include the following information:- 

a) Copies of original documents defining the constitution or legal status, place of registration and principal place of business, written 
power of attorney of the signatory of the bid to commit the bidder. 

b) Total annual turnover of supply of materials and equipment of similar nature over the last 5 years. 
c) Reports on the financial standing of the bidder including profit and loss statements, balance sheets and auditors reports of the past 5 

years and an estimated financial projection for the next two years. 
d) Evidence of access to lines of credit and availability of other financial resources. 
e) Performance as prime contractor for the supply of materials and equipment of similar nature over the last 5 years and details of other 

works in hand and contractual commitments. 
f) Details in support to have adequate substation design infrastructure and experienced qualified engineers and staff associated with 

design, procurement and progress monitoring work. 



 

g) Details to have all infrastructure, tools and tackles, testing equipment, experienced project manager and sufficient qualified and 
experienced erection engineers and staff etc. to undertake the job at site alongwith quality control measurements etc. and complete the 
same within prescribed time schedule.  

h) Description of the plan for carrying out the work. 
i) The qualification and experience of key personnel proposed for carrying out the work. The Project manager shall have at least 15 years 

of experience in executing such contract of comparable nature including not less than 5 years as manager. C.V. of Project Manager shall 
be enclosed duly authenticated by authorized signatory. 

j) Proposal for Sub-vendors/ Sub contracting elements for the supply of materials/ Works in the relevant attachment. The required 
experience for the Sub-contractor/ Sub-Vendor for this project is as under: 

 
 Exper ience of Sub-Contractor  for  Works: 
 
  Electr ical Works:  

i) The sub-contractor (s), if envisaged/ proposed shall have experience of erection, testing and commissioning of at least 2 Nos. 
400 kV and above voltage AIS bays (Transformer and Line bay one each) including Structures, Transformer, Equipments, C&R 
Panel erection and Cable laying & terminations etc. in last five years and are under satisfactory operation for at least 6 months 
as on the date of bid opening. A certificate of successful completion and satisfactory operation issued by project executing 
agency/ End-User/Owner shall be submitted as documentary evidence.   

ii) The sub-contractor as above shall have experienced manpower to carry out the works assigned to him in the project alongwith 
the required tools and tackles. Supporting document in this regard shall be submitted with the bid. 

 
Civil Works: 
 
i) The sub-contractor (s), if envisaged/ proposed shall have experience of Civil Works for at least 1 No. 400 kV or above level AIS 

Substations including Equipment and Structure foundations, Transformer foundation, Trenches, Control Room etc. in last five 
years and is successfully completed these civil works for at least 6 months prior to the date of bid opening. A certificate of 
successful completion issued by project executing agency/ End-User/Owner shall be submitted as documentary evidence.   

ii) The sub-contractor as above shall have experienced manpower to carry out the works assigned to him in the project alongwith 
the required tools and tackles. Supporting document in this regard shall be submitted with the bid. 

 
Exper ience of Sub-Vendor for  Supplies:  
 
i) The sub-vendors for the major items/ equipments/element (costing more than 5% of the overall cost of supplies quoted for the 

project and not covered/ mentioned under the approved vendor list/ as qualification item), the bidder shall propose name of 



 

proposed sub-vendors for each of such items alongwith their past experience list, test certificates, satisfactory operation 
certificates, quality certification/ plans etc. to show the adequacy of capability and capacity to make supplies under this project. 
 

k) Authority to seek reference from the Bidder©s banks. 
l) Information regarding bidders anticipated ownership change (if such a change is anticipated, the scope and effect thereof shall be 

defined) during the period from bid submission to two years after commercial operation defined as successful completion of 
commissioning and acceptance by owner.   

m) Proposal of manufacturing methods and schedule in sufficient detail to demonstrate the adequacy of the bidder©s proposals to meet the 
technical specification and the completion schedule. 

2.2. The above stated requirements are a minimum and the owner reserves the right to request for any additional information. Nigam also 
reserves the right to reject the proposal of any Bidder; if in the opinion of the owner the qualification details are incomplete or the 
Bidder is found not qualified to satisfactorily perform the contract then his price bid (part II) shall not be opened.   

2.3. Nigam reserves right to waive minor deviations if they do not materially affect the capability of the Bidder to perform the contract. 

2.4. Notwithstanding anything stated as above, the Nigam reserves the right to assess the bidder’s capabilities and capacity in terms of 
concurrent project commitments, available and deployable resources etc. to perform the contract, should the circumstances warrant such 
assessment in the overall interest of the Nigam.  

2.5. Nigam does not bind itself to accept the lowest or any of the bids and reserves the right to accept any bid or reject any or all bids 
without assigning any reasons thereof. 

 
 



 

ANNEX-C 
 
 

SCHEDULE-G2 (AMENDED) 

PROFORMA OF UNDERTAKING BY THE EQUIPMENT MANUFACTURER ALONGWITH THE BIDDER FOR SUPERVISION, 
AFTER SALE SERVICES AND AVAILABILITY OF SPARES 
 
THIS DEED OF UNDERTAKING executed this ……………. day of ………………….. Two Thousand and ………… by M/s. ……….…………….., 
a Company incorporated under the laws of …………………… and having its Registered Office at ………………………………..  and is a 
manufacturer of   ……*............... (hereinafter called the “Manufacturer@/Collaborator or Subsidiary#”  which expression shall include its successors, 
executors and permitted assigns), in favour of …….. (insert names of the Nigam) …………….., a Company incorporated under the Companies Act of 
1956 having its registered office at …………….(insert registered address of the Nigam)…………… (hereinafter called the “Nigam” which expression 
shall include its successors, executors and permitted assigns) 
 
WHEREAS the “Nigam” invited Bid as per its Specification No. ……………. for the construction of …. (insert name of the package alongwith 
project name) ………………  
 
AND WHEREAS Clause No. ………….., Section …………, of ………………, Vol.–… forming part of the Bidding Documents inter-alia stipulates 
that the Bidder must furnish undertaking from respective equipment manufacturers that installation, testing and commissioning shall be carried out 
under their supervision and after sales services and spares shall be available for atleast fifteen years from the date of supply for the …….*.......... 
(hereinafter called as the “Equipment”) to be supplied in the event the Bid submitted by the Bidder is accepted by the Nigam resulting in a Contract. 
 
AND WHEREAS the Bidder has submitted its Bid to the Nigam vide Proposal No. ………..….……. dated ………. based on above stipulation and 
has agreed to furnish this Deed of undertaking to be enforceable in the event of the award of the Contract by the Nigam. 
 
NOW THEREFORE THIS UNDERTAKING WITNESSTH as under: 
 
1.0 In consideration of the award of Contract by the Nigam to the Bidder (hereinafter referred to as the “Contract” ) we, the 

Manufacturer@/Collaborator or Subsidiary# do hereby agree and undertake in the event of award of the Contract to provide supervision of 
installation, testing and commissioning of …….*.......... and after sales service and supply of spare parts during the execution and not less than 
15 years from the date of declaration of Sale. However, the date of declaration of Sale shall not be earlier than the commissioning date of the 
Project. 

 



 

2.0 This Deed of Undertaking shall be construed and interpreted in accordance with the laws of India and the Courts in Jaipur shall have exclusive 
jurisdiction in all matters arising under the Undertaking. 

 
3.0 We, agree that this undertaking shall be irrevocable and shall form an integral part of the Contract and further agree that this undertaking shall 

be valid and enforceable for a period of 15 (fifteen) years from the date of Contract.  
 
IN WITNESS WHEREOF the Manufacturer have through their Authorised Representatives executed these presents and affixed Common seals of their 
respective Companies on the day, month and year first above mentioned. 
 
 
WITNESS 
 
Signature ……………………. 
 
Name ……………………….. 
 
Office Address ………………. 
 
 
 

[For Manufacturer/ Collaborator or 
Subsidiary] 
 
 
(Signature of the authorized 
representative)  
 
Name …………………….. 
 
Common Seal of Company 
…...……………. 
 

 
Note:  
1. The non-judicial stamp papers of appropriate value shall be purchased in the name of executants parties and the date of purchase should not be 

later than six months of date of execution of the Undertaking. 
 
2. The Undertaking shall be signed on all the pages by the authorized representatives of each of the partners and should invariably be witnessed. 
 
3. This Deed of Undertaking duly attested by Notary Public of the place(s) of the respective executant(s), shall be submitted alongwith the bid.  
 
4. # is applicable when Bidder/Manufacturer is meeting the qualifying requirement through Clause 1.1 (4) of Annexure – A (BDS) and @ is 

applicable when Bidder/Manufacturer is meeting the qualifying requirement through Clause 1.1, 3 (a, b, c , d, e) of Annexure - A(BDS)  other 
than as collaborator or Subsidiary. 



 

 
5. * Insert name of the Equipment Viz. 765 kV Auto Transformer, 765 kV Shunt Reactor, 420 kV Shunt Reactor and 765kV class Circuit 

Breakers, CTs, CVTs, SAs, and Disconnectors.  



 



 



 



 

 
 



 

 



 



 



 



 



 

 



 

 



 

 



 

 



 

 



 

 



 

 



 

 


